

BUSINESS PACKAGE

Västerås

Scope

- 70 km overhead power line 400kV
- 160 km x2 overhead power line 400kV
- 170 km dismantling

The business package is aiming to meet the rising demand by reinforcing the national grid and replacing parts which are approaching the end of its technical lifespan. The package will contribute to a more flexible and robust national grid simultaneously as addressing the need for increased transmission capacity from north to south.

Timeline

- Procurement of business package publish Q3 2025
- Award of business package Q1 2026

- Phase 1 First project agreement 2026
- Establishment of first contract 2027

- Additional projects will be initiated continuously

- Execution time 8 years

BUSINESS PACKAGE

Västerås

